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City of Canton 11" Street Realignment and Streetscape Project

INTRODUCTION

The City of Canton is located in northeastern Ohio and is home to such well-known national
landmarks as the NFL Pro Football Hall of Fame, the William McKinley Presidential
Library/National Monument, and the National First Ladies Library and Research Center. As with
much of this area, the City has been shaped by rise and fall of the American automobile industry.
Recently the City of Canton announced a $178 million project by Cormony Development to
renovate the historic Hercules manufacturing facility on 11th Street near downtown Canton. The
project will include an exhibition center, some residential space, office and retail. This area is
already home to the corporate offices of Timken Company a top employer for the City.

The 11" Street corridor adjacent to the Hercules facility lies between two designated streetscape
corridors of Cherry and Market Avenues. A Remedial Action Plan (RAP) was prepared for the
Hercules site as part of a downtown program to reclaim brown field areas and develop new infill
and building rehabilitation opportunities. This reclaimed property will allow 11" Street to be
realigned south of its current location.
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City of Canton 11" Street Realignment and Streetscape Project

ANALYSIS
TRAFFIC SIGNALS

The City of Canton is in the process of implementing a video detection system for their signals.
It currently uses a siren activated Emergency Vehicle Preemption (EVP) system by Sonem.
Both of these systems would be added to the signal upgrades at Cherry Avenue and at Highway
30 ramp intersections with 11" Street. Signals at the intersection of 11™ Street with Market
Avenue are currently slated to be upgraded under a separate roadway improvement project. The
Route 30, Cherry Avenue and Market Avenue signal systems would all be expected to be
interconnected with a hardwire connection as part of improvements on 1 1™ Street.

Existing Cherry Avenue and 1™ Street
intersection looking west. Traffic strain poles
and light poles have the standard painted
aluminum surface.

No crosswalks are provided from the
south side of 11™ Street to the north side
at either the Cherry Avenue intersection

shown above or at the US 30 ramps
shown here.

ALIGNMENT

The 11™ Street corridor between Market and Highway 30 is classified as a Collector. The 2008
Regional Planning information indicates that the Average Daily Traffic (ADT) for this area is
5.400. Posted speed limit is 35 miles per hour. No plans for the Hercules property
redevelopment are currently available to indicate the trip generation or proposed ingress/egress
locations. An entrance into the Hercules property that would align with the proposed Housel
Avenue alignment would be encouraged. No other current turning movement information is
available for this area.

Current lane configuration from the 30 ramp to Cherry Avenue is five (5) lanes — two (2) travel
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City of Canton 11" Street Realignment and Streetscape Project

lanes in each direction and a center left turn lane at each intersection. The lane configuration
from Cherry Avenue to Market starts as five (5) lanes at the Cherry Avenue intersection and then
transitions from the five lanes to 3 lanes at about 400 feet from the center of the intersection. As
Market Avenue is approached, the center of the three lanes becomes a left turn lane and a “Y™ in
the right most lane allows for right turns onto Market. Only one road intersection occurs along
this approximate 1,600 foot length of road. This road is Housel Avenue which extends only in
the southern direction from 11" Street about 350 feet west of the intersection of 11" Street and
Market.

The City intends to realign 11™ Street 1o the south on property owned by both the City and by
White Motors Development, LLC. This realignment would serve to increase the amount of
contiguous development property at the Hercules facility site.

PAVEMENT CONDITION
Pavement along 11" Street S.E. which will not be disturbed by the realignment is in need of
replacement. A mill and fill of this area should be expected. Pavement on Market Avenue will
not be improved in this project.

DRAINAGE

This area is relatively level. Surface drainage is to a stream located south of US 30. This stream
becomes part of the Nimishillen Creek watershed. It appears that US 30 had inhibited some of
the natural drainage of the area and may have caused ponding of water on the White Motors
property south of the current 11" Street location. A wetlands walk over is suggested prior (o
design and construction of any road re-alignment. Other run-off on both Market Avenue and
11" Street appears to be adequately handled by the existing storm sewer system.

UTILITIES

* Sanitary Sewer. The sanitary sewer system is owned by the City of Canton. Sanitary
lines for the project area are not continuous along 1 1" Street. In the area that is to be re-
aligned, a 12" line runs from Market Avenue along the old 11™ Street R.O.W. east to a
20" line located on the west of Cherry Avenue. Relocation of the 127 line into the new
11" Street R.O.W. could be done during the realignment thereby eliminating the location
of this line over private property. On Market Avenue, the sanitary line from the old 11"
Street location south to the current 11" Street location is an 8” line. North of that
location and under the Norfolk Southern Railroad tracks is a 12 sanitary line.

e Water. Water is supplied by Canton Water Department. Along 11™ Street, the waterline
from the east to a point just west of Cherry Avenue is a single 12" line. At a point near
the vacated Rex Avenue S.E. both a 12" and 6” line run along the old 11™ Street ri ght-of-
way to Market Avenue. A 4” line extends south from this along Housel Avenue.
Hydrants that may be affected by a road re-alignment are located at the corner of Housel
and the existing 11™ Street intersection and east of the wei gh station. A 6” line runs the
length of Market Avenue adjacent to the Hercules site.

e Storm Sewer. Storm sewers are also located within the old 11™ Street R.O.W.. They are
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City of Canton 11" Street Realignment and Streetscape Project

extended from this location and from Housel Avenue into the current 11" Street
alignment. The sewer lines and catch basins will need to be relocated with the road
through this section of the project. An 18" storm sewer line extends south from the
Norfolk Southern Railroad tracks south through the 11" Street intersection.

Electric. There are overhead 3 phase primary electric lines along the current 11" Street
SE location. The lines extend from the intersection of Market Avenue to Cherry Avenue
SE. In this same area, there are overhead street light wire and eight (8) streetlights.
Neither overhead nor underground service is located along 11" Street from Cherry
Avenue east to the US 30 ramps. There are, however, 6 total overhead lights along this
area with 3 lights on each side of the street. Electric service is provided by American
Electric Power. On Market Avenue, there are overhead streetlights on both sides of the
street totaling five. There are also dusk to dawn lighting serving the businesses along the
street. The is also an overhead phase 1 service line on the east side of the street that ends
about 350" south of the Norfolk Southern Railroad track.

Gas. The gas provider in the area is Dominion East Ohio Gas. A pressure distribution
line runs from Housel Avenue north to the old 11" Street right-of-way and then along the
right-of-way east to current 11™ Street alignment, past Cherry Avenue and other points
east. It lies on the south side of 11" Street where it is in the right-of-way. There is a low
pressure distribution line on both sides of Market Avenue.

Communication: Both Time-Warner Cable and AT&T have some aerial lines along the
old 11™ Street right-of-way. There are also buried lines located east of Cherry Avenue.

A view along 11" Street looking east shows

the overhead 3 phase electric, overhead
street light and overhead communication
lines in this area. Several of the lines also
extend south down Housel Avenue to the
right in this photograph.

a

CT Consultants

engeneers | architects| planners



City of Canton 11" Street Realignment and Streetscape Project

Looking west along 11" Street the overhead
lines and poles can be seen following the old
11™ Street right-of-way. This right-of-way
appears to be abandoned according to the
Stark County property data though utility plat
maps do not list the right-of-way as vacated.
Other buried utilities such as gas, sanitary
sewer, storm sewer and water are also along
this old right-of way.

This view into the Hercules site from
Market Avenue is along the old 11™
Street right-of-way. Multiple utilities
are still located in this right-of-way.

On the west side of the street, Market
Avenue is fronted at irregular intervals
with older residences and businesses
and narrow side-streets. Streetscape
treatments will help to unify the
disorderly appearance of the street.
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City of Canton 11" Street Realignment and Streetscape Project

CONCEPTUAL DESIGN

The 11" Street roadway re-alignment was set based on discussions and sketches from the City
which indicated a straight route from just outside the intersection of Market Avenue to
approximately 400 feet west of Cherry Avenue. The tangent length for the new design is 960
feet. A curve was introduced at the east end to bring the new alignment back onto the existing
centerline of 11th Street. The curve has a radius of 347.25 feet based upon a design speed of 35
MPH and a maximum degree of curvature of 16° 30°. Existing Housel Avenue is tied to the new
11" Street alignment at a right angle. Radius at this intersection is 35 feet to allow for truck
traffic.

The typical section for the realigned road allows for a sixty-five (65) foot wide right-of-way.
This provides a 14 foot travel lane in each direction with a 12° wide center turn lane. On the
north side of the road, there is the City of Canton standard streetscape profile which in this
instance spans 15’ in width. The first four feet from the back of the curb are constructed of brick
pavers on a concrete base. The remainder of the pavement section is 6™ thick concrete watk that
will also provide multi-purpose access. The south side of the street has an 8 wide pavement
profile that includes the same 4 feet of brick on concrete pavers from the back of the curb. The
remainder of the pavement is again concrete. There is also an allowance for one foot on each
side of the right-of-way. Additional utility easements would need to be purchased by any
utilities which wish to relocate their service along the new right-of-way. The new alignment
transitions from a 65’ right-of-way width to a 60" wide right-of-way at Market Avenue and to a
90’ wide right-of-way at the Cherry Avenue intersection.

The remaining elements that are found in the City of Canton typical streetscape corridor are the
street trees and the ornamental light poles. Both of these elements are located three (3) feet from
the front of the curb. Light poles are located at a typical 100 foot spacing. Trees are a minimum
of 25 feet from any light pole. This streetscape treatment continues along both sides of 11™
Street from Market Avenue to Cherry Avenue. At the point east of Cherry Avenue to the
intersection with the US 30 ramps, the streetscape treatment is found only on the north side of
the road. Crosswalks and pedestrian signals will be provided at the intersections of 11" Street
and Cherry Avenue and the US 30 ramps. The crosswalks are delineated with standard
pavement markings and are not paved with the vehicular brick over concrete found in some other
Canton streetscapes. A 5’ wide concrete sidewalk just east of the ramps would be extended to
facilitate the crossing at the ramp location.

Along with the addition of the pedestrian signals, there would also be an upgrade to the signal
system at the Cherry Avenue and US 30 ramp locations. The existing poles and mast arms
would be upgraded to incorporate ornamental poles and mast arms. Ornamental luminaires
would replace standard cobra head lights on these poles. The signals would incorporate a video
detection system and these two intersections would be interconnected with the intersection at
Market Avenue. The City standard siren activated Emergency Vehicle Preemption (EVP)
system would also be included in the upgrade.
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City of Canton 11" Street Realignment and Streetscape Project

The realignment of the road does not take into consideration the addition of new ingress/egress
points from the Hercules property. Coordination with any final development plans will be
required depending on the timeline of each of the projects. The realignment of 11™ will result in
the removal of the weigh station. It may also require the acquisition of land for the new right-of-
way. Based on conversations with the City of Canton, it is assumed that all environmental
clearances have been obtained that would allow for this and other planned development to move
torward unhindered.

The road realignment will require the relocation of some of the utilities. These include the
overhead poles and lines for telephone, cable and electric. The preliminary design and costs do
not provide for the burying of these overhead lines. Other utilities that will require adjustments
will be the storm water and water lines so that new inlet basins and hydrants may be serviced by
the system. A comprehensive look at relocation of all utilities out of the old 11" Street right-of-
way should be made before proceeding with this project. Those wholesale relocations have not
been considered in the current design and costs.

The Market Avenue streetscape treatment will mimic the treatment found along 11" Street. On
the east side of the street the first four feet from the back of the curb are constructed of brick
pavers on a concrete base. The remainder of the pavement section is 6” thick concrete walk that
will also provide a continuation of the multi-purpose access found on 11" Street. The west side
of the street has an 8° wide pavement profile that includes the same 4 feet of brick on concrete
pavers from the back of the curb. The remainder of the pavement is again concrete. As is
typical for the City of Canton, the ornamental streetlights and the street trees are located three (3)
feet from the front of the curb. Light poles are located at typical 100 foot spacing. Trees are a
minimum of 25 feet from any light pole. The multiple side streets found along the west side of
Market Avenue limits the location of the streetlights and reduces the number of trees that can be
placed along this side. The current Market Avenue right-of-way is sixty (60) feet in width.
Depending on the actual pavement width in this area, the streetscape treatment will probably
require the purchase of an additional five (5) feet of right-of-way. A concept for the streetscape
layout is provided in the attachments.

A Preliminary Opinion of Probable Construction Cost (OPCC) was developed based on the
conceptual road alignment. The OPCC was based on unit price method and similar projects
constructed with the local region. The projected construction cost of this project is
approximately $3,816,000. This includes an estimated $109,000 for right-of-way acquisition.
Additional costs for design, administration and inspection have not been included.
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ATTACHMENT A

PROPERTY OWNERSHIP



PROPERTY OWMERSHIP

CITY QF CAHTON/CANTON COMMUNITY
IMPROVEMENT RP

WHEELING & (AKE ERE RAILROAD
SKYWATER CANTCN LLC

SL CANTON LLC

WHITE MOTORS LCEVELOPMENT

BROADVIEW DEVELOPMENT

GRAPHIC SCALE
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ATTACHMENT B

TYPICAL SECTION
REALIGNED 11™ STREET
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ATTACHMENT C

CITY OF CANTON
STANDARD DETAIL
STREETSCAPE ENHANCEMENT
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ATTACHMENT D

ENGINEER’S PRELIMINARY OPINION OF PROBABLE
CONSTRUCTION COST



ENGINEER'S PRELIMINARY OPINION OF PROBABLE CONSTRUCTION
COST
11TH STREET REALIGNMENT & STREETSCAPE, CANTON, OHIO
JANUARY, 2010

ITEM TOTAL COST

Roadway $1,043,000.00
Erosion Control $25,000.00
Drainage $219,000.00
Pavement $466,000.00
Sanitary $6,000.00
Lighting $£401,000.00
Water Works $106,000.00
Traffic Control $356,000.00
Maintenance of Traffic $14,000.00
Streetscape $116,000.00
Miscellaneous $461,000.00

TOTAL PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST $3,213,000.00

H:A2009\09493\PHASE\Estimate Jan 2010.xIsSUMMARY



ROADWAY CONSTRUCTION COST SUMMARY

ILTH STREET REALIGNMENT & STREETSCAPE, CANTON, OHIO

January, 2010
Item Ttem
No. Ext Item Description Quan./Unit Unit Cost Iem Total
ROADWAY

201 11000 CLEARING AND GRUBBING 1.00 LUMP $6,000.00 $6,000.00
202 23000 PAVEMENT REMOVED 186 SY. $10.00 $1,860.00
202 23900 PAVEMENT REMOVED, ASPHALT 44,610 5.Y. 51045 $466,174.50
202 30000 WALK REMOVED 23,750 SF. $1.50 $35,625.00
202 32000 CURB REMOVED 4,085 FT. $5.00 $20,425.00
202 35100 PIPE REMOVED, 24~ AND UNDER 555 FT. £i0.00 $5,550.00
202 - WATERLINE REMOVED, AS PER PLAN 900 FT, $20.00 $18,000.00
202 58000 MANHOLE REMOVED 3 EA. $600.00 $1,800.00
202 58100 CATCH BASIN REMOVED 8 EA. $275.00 $2,.200.00
202 - REMOVAL, MISC: PYLON SIGN 1 EA. $800.00 3800.00
202 - REMOVAL MISC: EXISTING SCALE BUILDING i EA. $2,000.00 $2,000,00
252 1500 FULL DEPTH PAVEMENT SAWING 1,725 FT. $3.00 $5,175.00
254 - PAVEMENT PLANING , ASPHALT CONCRETE, AS PER PLAN 9,230 8Y. $2,00 $18,460.00
203 12000 EXCAVATION, AS PER PLAN 3,800 CY. $10.,00 $34,000.00
203 20000 EMBANKMENT 400 CY. $10.00 $4,000.00
204 10001 EXCAVATION OF SUBGRADE 1300 CY. £10.00 $13,000.00
204 10010 SUBGRADE COMPACTION 5,896 5Y. $1.00 $5,896.00
204 35110 GRANULAR MATERIAL, TYPE B 1,300 CY. $35.00 $45,500,00
204 50000 GEOTEXTILE FABRIC, TYPE D, 712.09 5,550 8Y. $1.50 $8,325.00
604 38500 MONUMENT ASSEMBLY 4 EA. $650,00 $2,600.00
608 12001 5" CONCRETE WALK, AS PER PLAN 23,900 SF. $4.50 $107,550.00
608 52011 CURB RAMP, AS PER PLAN 10 EA, $500.00 $5,000.00
SPEC. 60828200 WALKWAY, MISC.: 21/4” BRICK WALKWAY PAVERS 19,000 Sk $12.00 $228.000.00

TOTAL ROADWAY 51,042,440.50

TOTAL (ROUNDED) $1,042,000.00

H.\2009\09493\PHASE\Estimate Jan 2010.xIsSROADWAY



EROSION CONTROL CONSTRUCTION COST SUMMARY
I1TH STREET REALIGNMENT & STREETSCAPE, CANTON, OHIO

January, 2010

Item Itemn
No. Ext. Ltem Description Quan./Unit Unit Cost Item Total
EROSION CONTROL

659 10000 SEEDING AND MULCHING, AS PER PLAN 2,300 SY. $2.00 $4,600.00

832 15000 STORM WATER POLLUTION PREVENTION PLAN i LUMP $5,000.00 $5,000.00|

832 30000 EROSION CONTROL 1i EA $1,400.00 515,400.00
TOTAL EROSION CONTROL 525,000.00

TOTAL (ROUNDED) $25,000.00

HA200909493\PHASE\Estimate Jan 2010.xIsEROS



DRAINAGE CONSTRUCTION COST SUMMARY
11'TH STREET REALIGNMENT & STREETSCAPE, CANTON, OHIO

January, 2010
Item Item
No. Ext. Item Description Quan./Unit Unit Cost Item Total
DRAINAGE

6503 04400 127 CONDUIT, TYPE B, 706.02 OR 707.33 425 FT $40.00 $17,000.00
503 - 12" CONDUIT, TYPE B FOR COMM DRAINAGE CONNECTION 450  FT. $40.00 $18,000.00
503 07400 18" CONDUIT, TYPE B, 706.02 OR 707.31 950 FT. $70.00 $66,500.00
604 00400 CATCH BASIN, NO. 3 11 EA. £2,500.00 $27,500.00
604 - CATCH BASIN RECONSTRUCTED TO GRADE 18 EA $1,000.00 $18,000.00
604 31500 STORM MANHOLE, MH-3 (48™) 5 EA $£3,000.00 $15,000.00
604 31500 STORM MANHOLE, MH-3 (607) 1 EA. £3,000.00 $3,000.00
604 34500 STORM MANHOLE ADJUSTED TO GRADE 6 EA $450.00 $2,700.00
605 11110 6" SHALLOW UNDERDRAIN W/ FABRIC WARP 2,086 FT. 3$5.00 $10,430.00
895 10040 MANUFACTURED WATER QUALITY STRUCTURE, TYPE4 1 EA $35,000.00 $35,000.00
SPEC. 35000 SPECIAL - MISCELLANEQOUS METAL 5,000,000 LBS 31.00 $5,000.00

TOTAL DRAINAGE $218,130.00

TOTAL (RounpED) 5219,000.00

H:\2009W03493\PHASE \Estimate Jan 2010 xIsDRAINAGE




SANITARY CONSTRUCTION COST SUMMARY
1I'TH STREET REALIGNMENT & STREETSCAPE, CANTON, CHIO
January, 2010

Item item

No. Ext. Item Description Quan./Unit Unit Cost Item Total
SANITARY
604 34501 SANITARY MANHOLE ADJUSTED TO GRADE 12 EA $450.00 $5,400.00
TOTAL SANITARY $5,400.00
TOTAL (rROUNDED) 56,000.00

H:AZ009M09493\PHASEESlimale Jan 2010.xsSAN




PAVEMENT CONSTRUCTION COST SUMMARY
11TH STREET REALIGNMENT & STREETSCAPE, CANTON, OHIO

January, 2010
Item Item
No. Ext. Item Description Quan./Unit Unit Cost Item Tolal
PAVEMENT
301 46000 ASPHALT CONCRETE BASE, PG64-22 1,388 CY. $120.00 $166,560.00,
304 20000 AGGREGATE BASE 925 CY. $48.00 $44,400.00f
407 10000 TACK COAT 1478 GAL $2.00 52,956.00)
407 14000 TACK COAT FOR INTERMEDIATE COURSE 0 GAL $2.00 $1,480.00
408 10000 PRIME COAT 5912 GAL. $2.00 $11,824.00f
448 46050 ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, P(G64-22 720 CY. $130.00 $93,600.00f
448 47020 ASPHALT CONCRETE SURFACE COURSE, TYPE 1, PG64-22 513 CY. £150.00 $76,950.00)
452 10000 8" NON-REINFORCED CONCRETE PAVEMENT (DRIVES) 630 SY £40.00 $25,200.00f
509 26000 CURB,TYPE6 2250 T $15.00 $33,750.00
TOTAL PAVEMENT $465,645.00
TOTAL (ROUNDED) $466,000.00

HA2009\09493\PHASE\Eslimate Jan 2010.xIsPAV'T




LIGHTING CONSTRUCTION COST SUMMARY

11TH STREET REALIGNMENT & STREETSCAPE, CANTON, OHIO
January, 2010
Item Item
No. Ext Item Description Quan/Unit Unit Cost Item Total
LIGHTING
202 - LIGHT POLES REMOVED FOR STORAGE AS PER PLAN 14 EA $150,00 $2,100.00
202 - LIGHT POLE FOUNDATION REMOVED 14  EA £185.00 $2,590.00
625 00500 CONNECTOR KIT, TYPE I 115 EaA £65.00 $7.475.00
625 00600 CONNECTOR KIT, TYPE Il 38 EA $67.00 $2,546.00
625 LIGHT POLE, DECORATIVE, WITH PHOTO CELL, AS PER FLAN 5 EA. $6,000,00 $30,000.00
625 LIGHT POLE, DECORATIVE, WITHOUT PHOTO CELL, AS PER PLAN 28 EA. $6,000.00 $168.000.00|
625 14000 LIGHT POLE FOUNDATION, 30"X 5' DEEP 33 EA $750.00 $24,750.00
625 17951 BRACKET ARM, &', AS PER PLAN 6 EA. $550.00 $3,300.00
625 23100 NO 2 AWG 600 YOLT DISTRIBUTION CABLE 8600 FT. $2.30 $19,780.00
625 23410 NO. 12 AWG POLE AND BRACKET CABLE 3,180  FT. $1.00 £3,180.00
625 25402 2" CONDUIT, 725,05 3,000 FT, $3.50 £10,500.00,
625 25503  CONDUIT, 3%,725.05, AS PER PLAN 685  FT. $5.00 $4,110.00
625 26251 LUMINAIRE, CONVENTIONAL, AS PER PLAN 10 EA. $1,250.00 $12,500.00
625 27551 LUMINAIRE, DECORATIVE, AS PER PLAN (PAIR) 33 EA $1,900.00 $62,700.00
625 316000 PLASTIC CAUTION TAPE 3,000 FT. $0.50 $1,500.00
625 28000 TRENCH 3,575 FT. $4.13 $14,764.75
625 29601 TRENCH IN PAVED AREA, TYPE B, AS PER PLAN 65 FT, $22.00 £l ,430.00
625 31600 PULL BOX, 13° X 247 18 EA. $185.00 $3,330.00
625 31600 PULL BOX, 17" X 30" 2 EA $360.00 3720 00§
625 32000 GROUND ROD 32 EA. $150.00 $4,800.00f
625 34001 POWER SERVICE, AS PER PLAN 3  EA £5,000,00 51 5,000‘00
625 540000 MAINTAIN EXISTING LIGHTING 1 LS 55,000.00 £5,000.00]
TOTAL LIGHTING $400,075.75
TOTAL (ROUNDED) $401,000.00




WATER CONSTRUCTION COST SUMMARY

11TH STREET REALIGNMENT & STREETSCAPE, CANTON, OHIO

January, 2010
ltem Ttem
No. Ext. Item Description Quan./Unit Unit Cost Item Total
638 01701 8" WATERMAIN, AS PER PLAN 1,100 FT. $65.00 $71,500.00
638 04800 3/4" COPPER SERVICE 450 FT. $40.00 $18,000.00;
638 07900 8" GATE VALVE 2  EA $1,200.00 $2,400,00|
638 09710 12" X 8" TAPPING SLEEVE AND VALVE WITH CIRC 585 CLAMP 1 EA. 5$2,400.00 $2,400.00|
638 10200 FIRE HYDRANT ASSEMBLY 3 EA $3,000.00 $92,000.00
638 10480 FIRE HYDRANT REMOVED COMPLETE 2  EA $600.00 $1,200,00;
638 10800 VALVE BOX ADJUSTED TO GRADE 2 EA. $195.00 $3%0.00
538 10900 SERVICE BOX ADJUSTED TO GRADE 2  EA $150.00 $300.00
638 11200 CORPORATION STOP, CURB VALVE AND BOX 10 EA. $50.00 $500.00
TOTAL WATER $£105,690.00
TOTAL ROUNDED) $106,000.00

H\20090\0949NPHASE\Estimate Jan 2010.xIsSWATER




TRAFFIC CONTROL CONSTRUCTION COST SUMMARY
11TH STREET REALIGNMENT & STREETSCAPE, CANTON, OHIO
January, 2010

Item Item
No. Ext. Item Description Quan./Unit Unit Cost ltem Total
TRAFFIC CONTROL
625 INTERSECTION 2 EACH $150,000.00 $300,000.00
625 INTERCONNECT TO MARKET INTERSECTION I EACH $56,000.00 $56,000.00
TOTAL TRAFFIC CONTROL $356,000,00
TOTAL (ROUNDED) $356,000.00

H:A2009\09493\PHASE\Estimate Jan 2010.dsTC



MAINTENANCE OF TRAFFIC CONSTRUCTION COST SUMMARY
11TH STREET REALIGNMENT & STREETSCAPE, CANTON, OHIO

January, 2010
Item Item
No. Ext. Item Description Quan./Unit Unit Cosl Item Total
MAINTENANCE OF TRAFFIC
614 11100 TRAFFIC COMPACTED SURFACE, TYPE AOR TYPER 5 CY. $35.00 $1,750.00
410 12000 TRAFFIC COMPACTED SURFACE, TYPE A OR TYPE B 50 CY. $£35.00 $1,750.00
614 12000 ASPHALT CONCRETE FOR MAINTAINING TRAFFIC 85 CY. $120.00 $10,200.00|
614 21100 WORK ZONE CENTERLINE, CLASS [, 642 PAINT 040 MILE $1,200,00 5480.00)
614 23200 WORK ZONE LANE LINE, CLASS 1, 642 PAINT 1 MILE $800.00 $640.00/
614 26200 WORK ZONE STOP LINE, CLASS [, 642 PAINT 100 FT. $3.00 $300.00
614 27200 WORK ZONE CROSSWALK LINE, CLASS I, 642 PAINT 250 FT. $1.00 §250.00)
616 10000 WATER 10 M GAL $30.00 $300.00
TOTAL MAINTENANCE OF TRAFFIC $13,920,00
TOTAL @mounNDED) £14,600.00

H\2009\09493\PHASE\Eslimate Jan 2010.xsMOT



STREETSCAPE CONSTRUCTION COST SUMMARY

11TH STREET REALIGNMENT & STREETSCAPE, CANTON, OHIO

January, 2010

Item liem
No. Ext. Item Description QuanJ/Unit Unit Cost Item Total
STREETSCAPE

641 40120 LANDSCAPE WATERING 1,000 GAL 50.75 $750.00
661 40120 DECIDUOUS TREE, 3" CALIPER (Cleveland Select Pear) 17 EA $600.00 §10,200.00
661 40120 DECIDUQUS TREE, 3" CALIPER (ARISTOCRAT PEAR) 17 EA $600.00 310,200.00
661 40120 DECIDUQUS TREE, 3" CALIPER (THORNLESS HONEYLOCUST) 17 EA $600.00 310,200.00,
661 40120 DECIDUOUS TREE, 3" CALIPER (SHUBERT CHERRY) 17 Ea $600.00 510,200.00
SPEC 69098000 TREE GRATE 52 EA $1,200.00 §74,400.00

TOTAL STREETSCAPE $115,950.00

TOTAL (ROUNDED) $116,000.00

H:A2008\09403\PHASE\Eslimate Jan 2010 xIsSTREETSCAPE




MISCELLANEOUS CONSTRUCTION COST SUMMARY
11TH STREET REALIGNMENT & STREETSCAPE, CANTON, OHIO

January, 2010
Item Ltem
No. Ext. Iiem Description Quan./Unit Unit Cost Item Total
MISCELLANEOUS

103 - CONTRACT PERFORMANCE BOND 1 LUMP $32,000.00 £32,000.00
108 - CPM PROGRESS SCHEDULE 1 LUMP $6,000.00 $6,000.00
108 - PRECONSTRUCTION VIDEO 1 LUMP £3,000,00 $3,000.00|
614 11000 MAINTAINING TRAFFIC 1 LUMP $87,500.00 $87,500.00
619 16011 FIELD OFFICE, TYPE A 12 MONTH $1,850,00 $22.200.00,
623 10000 CONSTRUCTION LAYOUT STAKES 1 LUMP £50,000.00 £50,000.00,
624 10000 MOBILIZATION 1 LUMP $155,000.00 £155,000.00
614 185 PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN 12 MONTH $400.00 $4,800.00|
LAND REQUIRED FOR NEW R/W 50,000 SQ. FT. $2.00 $100,000.00

TOTAL MISCELLANEQUS ’ $460,500.00

TOTAL (ROUNDED) $461,000.00

HAZ009\0949NPHASEEstimale Jan 2010.xIsMISC.




ENGINEER'S PRELIMINARY OPINION OF PROBABLE CONSTRUCTION

MARKET AVENUE STREETSCAPE, CANTON, OHIO

COST

JANUARY, 2010

ITEM TOTAL COST
Erosion Control $10,000.00
Streetscape Pavement $210,000.00
Drainage $57,000.00
Lighting $213,000.00
Utility Adjustments $10,000.00
Maintenance of Traffic $5,000.00
Streetscape Planting $57,000.00
Miscellaneous $41,000.00
TOTAL PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST $603,000.00

H:\2009\09493\PHASEWMarket Estimate Jan 2010.xIsSUMMARY




EROSION CONTROL CONSTRUCTION COST SUMMARY
MARKET AVENUE STREETSCAPE, CANTON, OHIO

January, 2010
Item Item
No. Exf. Item Description Quan./Unit Unit Cost Tiem Total
EROSION CONTROL

659 300 TOPSOIL o CY. 525.00 $0.00,
659 10000 SEEDING AND MULCHING, AS PER PLAN 1,000 SY. £200 $2,000.00
832 15000 STORM WATER POLLUTION PREVENTION PLAN 1 LUMP $2,000.00 $2,000.00
832 30000 EROSION CONTROL 4 EA $1,400.00 $5,600.0

TOTAL EROSION CONTROL $9,600.00

TOTAL (ROUNDED) 510,000.00

HA200M0849NPHASEWMarket Estimale Jan 2010.xISERQOS




STREETSCAPE PAVEMENT CONSTRUCTION COST SUMMARY
MARKET AVENUE STREETSCAPE, CANTON, OHIO

January, 2010
Item Item
No. Ext. Item Description Quan./Unit Unit Cost Item Total
STREETSCAPE PAVEMENT

202 23900 PAVEMENT REMOVED, ASPHALT 200 5Y. 5£10.00 $2,000.00
202 30000 WALK REMOVED 8,000 SF. 51.50 $12,000.00
202 32000 CURB REMOVED 1,800 FT. 3$5.00 £9,000.00
202 SBO00 MANHOLE REMOVED 3 EA. 5600.00 $1,800.00
202 58100 CATCH BASIN REMOVED 3 EA. 127500 $2,200,00
202 93100 REMOVAL MISC.: LIGHT POLES 1 EA, $500.00 $500.00
REMOVAL MISC: POLE FOUNDATION 1 LUMP £1,000.00 $1,000,00
REMOVAL MISC.: SIGN 1 EA. $100.00 3100.00
203 12000 EXCAVATION, AS PER PLAN 500 CY. $10.00 $5,000.00
203 20000 EMBANKMENT 100 CY. $10.00 $1,000.00
608 VERTICAL CURB REPLACED 1,500 FT. $35.00 $63,000.00
6508 12001 5" CONCRETE WALK, AS PER PLAN 6,800 S.F 34.50 $30,600,00
608 52011 CURB RAMP, AS PER PLAN 6 EA. $500.00 $3,000.00
SPEC. 60898200 WALKWAY, MISC.: 21/4" BRICK WALKWAY PAVERS 6,500 SF $12.00 $78,000.00

TOTAL STREETSCAPE PAVEMENT $209,200.00

TOTAL (ROUNDED) 5210,000.00

H:\2009\08493\PHAS E\Market Estimale Jan 2010.xdsPAVEMENT




DRAINAGE CONSTRUCTION COST SUMMARY
MARKET AVENUE STREETSCAPE, CANTON, OHIO

January, 2010
Item Item
No. Ext. Item Deseription Quan/Unit Unit Cost Ttem Total
DRAINAGE

603 04400 12 CONDUIT, TYPE B, 706.02 OR 707.33 200 FT. $40.00 $8,000.00
603 - 12" CONDUIT, TYPE B FOR COMM DRAINAGE CONNECTION 50 FT. $40.00 $2,000,00
603 07400 18" CONDUIT, TYPE B, 706.02 OR 707.33 50  FT. $70.00 $3,500.00
604 00400  CATCH BASIN, NO, 3 11 EA. $2,500.00 $27,500.00
604 - CATCH BASIN RECONSTRUCTED TC GRADE 6 EA $1,000.00 $6,000.00
604 31500  STORM MANHOLE, MH-3 (60 1 EA 5$3,000.00 $3,000.00
604 34500  STORM MANHOLE ADJUSTED TO GRADE 6 EA $450.00 $2,700,00
605 11110 6° SHALLOW UNDERDRAIN W/ FABRIC WARP 500 FT. $5.00 $2,500,00
SPEC. 35000  SPECIAL - MISCELLANEQUS METAL 1,000.00 LBS $1.00 $1,000.00

TOTAL DRAINAGE $56,200.00

TOTAL (rouNDED) $57,000.00

HA2009\09493\PHASEWMarket Estimate Jan 2010.xIsDRAINAGE




LIGHTING CONSTRUCTION COST SUMMARY
MARKET AVENUE STREETSCAPE, CANTON, OHIO

January, 2010
Item [tem
No. Ext. Item Description Quaa./Unit Unit Cost [tem Total
LIGHTING
202 = LIGHT POLES REMOVED FOR STORAGE AS PER PLAN 8 EA. $150.00 $1,200.00]
202 - LIGHT POLE FOUNDATION REMOVYED 8 EA. $185.00 $1,480.00
625 00500 CONNECTOR. KIT, TYPE IT 52 EA. 565.00 $3,380,00
625 00600 CONNECTOR KIT, TYPE I 16 EA, $67 00 $1,072.00
625 LIGHT POLE, DECQRATIVE, WITH PHOTO CELL, AS PER PLAN 15 EA. $6,000.00 $90,000.00
625 LIGHT POLE, DECORATIVE, WITHOUT PHOTO CELL, AS PER PLAN 3 EA $6,000,00 $18,000.00,
625 14000 LIGHT POLE FOUNDATION, 30°X 5" DEEP 18 EA $750.00 $13,500.00
6525 17951 BRACKET ARM, &', AS PER PLAN 4 EBA. $550.00 $2,200.00
525 23100 NO. 2 AWG 600 VOLT DISTRIBUTION CABLE 3,875 FT. §$2.30 $8.912.50
625 23410 NO. 12 AWG POLE AND BRACKET CABLE 1430  FT, 51.00 £1,430,00
625 25402 2" CONDUIT, 725,05 1,350  FT. 331,50 $4,725.00
625 25503 CONDUIT, 3",725.05, AS PER PLAN 350 FT. 36.00 $2,100.00
625 26251 LUMINAIRE, CONVENTIONAL, AS PER PLAN 2 EA, $1,250,00 $2,500.00
625 27551 LUMINAIRE, DECORATIVE, AS PER FLAN (PAIR) 18 EA £1,900.00 $34,200.00
625 36000 PLASTIC CAUTION TAPE 1,500 FT. $0.50 $750.00
625 29000 TRENCH 1,600 FT. $4.13 $6,608.00
625 29601 TRENCH IN PAVED AREA, TYPE B, AS PER PLAN 60 FT. $£22,00 £1,320.00
625 31600 PULL BOX, 13" X 24" B EA, $185.00 $1,480.00
625 31600 PULL BOX, 17" X 30" 2  EA. $350.00 $720.00
625 32000 GROUND ROD 14 EA. $150.00 $2,100.00]
625 34001 POWER SERVICE, AS PER PLAN 2 EA §5,000.00 £10,000.00,
625 540000  MAINTAIN EXISTING LIGHTING 1 LS. $5,000.00 $5,000.00,
TOTAL LIGHTING $212,677.50
TOTAL (ROUNDED) $213,000.00




UTILITY ADJUSTMENTS COST SUMMARY
MARKET AVENUE STREETSCAPE, CANTON, OHIO

January, 2010
Item Item
No. Ext. Item Description Quan.J/Unit Unit Cost Item Total
UTILITY ADJUSTMENTS

638 04800 3/4" COPPER SERVICE 200 FT $40.00 $8,000,00;
638 10800 VALVE BOX ADJUSTED TO GRADE 2  EA $195.00 $390.00
638 10900 SERVICE BOX ADJUSTED TO GRADE 2 EA $250,00 350000
638 11200 CORPORATION STOP, CURB VALVE AND BOX 4 EA $200.00 3800.00

TOTAL UTILITY ADJUSTMENTS $9,690.00

TOTAL (ROUNDED) $10,000.00

H:\2009\09493\PHASEWarket Estimate Jan 2010.xIsSWATER



MAINTENANCE OF TRAFFIC CONSTRUCTION COST SUMMARY

MARKET AVENUE STREETSCAPE, CANTON, OHIO

January, 2010
liem Item
No. Ext. Item Description Quan./Unit Unit Cost Item Total
MAINTENANCE OF TRAFFIC
614 11100 LAW ENFORCEMENT OFFICER WITH PATROL CAR 20,00 HOUR $60.00 $1,200.00;
410 12000 TRAFFIC COMPACTED SURFACE, TYPE A OR TYPEB 20 CY. $35.00 $700.00
614 12000 ASPHALT CONCRETE FOR MAINTAINING TRAFFIC 25 CY. $120.00 $3,000.00,
614 21100 WORK ZONE CENTERLINE, CLASS I, 642 PAINT 040 MILE 51,200 00 $480.
614 23200 WORK ZONE LANE LINE, CLASS |, 642 PAINT 1 MILE 380000 $400.00
614 26200 WORK ZONE STOP LINE, CLASS [, 642 PAINT 50 FT. $3.00 $150.
616 10000 WATER 2 MGAL 53000 $60.00
TOTAL MAINTENANCE OF TRAFFIC 54,790.00
TOTAL (ROUNDED} $5,000.00

H:A200909493WPHASEWMarket Estimate Jan 2010.xisMOT




STREETSCAPE CONSTRUCTION COST SUMMARY
MARKET AVENUE STREETSCAPE, CANTON, OHIO

January, 2010
Item Item
No. Ext. Ttem Description Quan/Unit Unit Cost Item Total
STREETSCAPE
661 40120 LANDSCAPE WATERING 450 GAL $0.75 §$337.50
661 40120 DECIDUQGUS TREE, 3" CALIPER (Cleveland Select Pear) 8 EA $500.00 $4,800.00]
661 40120 DECIDUQUS TREE, 3" CALIPER (ARISTOCRAT PEAR) 8 EA 3600.00 $4,800.00]
661 40120 DECIDUOUS TREE, 3" CALIPER (THORNLESS HONEYLOCUST) 8 EA $600.00 $4,800.00
661 40120 DECIDUOUS TREE, 3" CALIPER (SHUBERT CHERRY) 7 EA 3600.00 $4,200.00]
SPEC 69098000 TREE GRATE 31 EA $1,200.00 $37,200.00|
TOTAL STREETSCAFPE $56,137.50
TOTAL (ROUNDED) $57,000.00

H:A2009094931PHASEWMarket Estimale Jan 2010.xsSTREETSCAPE




MISCELLANEQUS CONSTRUCTION COST SUMMARY
MARKET AVENUE STREETSCAPE, CANTON, OHIO

January, 2010
Item Item
No. Ext, Item Description Quan./Unit Unit Cost Item Total
MISCELLANEOUS
102 - CONTRACT PERFORMANCE BOND 1 LUMP §10,000.00 $10,000.00
108 - PRECONSTRUCTION VIDEQ 1 LUMP $2,000.00 $2,000.00
623 10000 CONSTRUCTION LAYQUT STAKES 1 LUMP §5,000.00 $5,000.00
624 10000 MOBILIZATION 1 LUMP 515,000.00 $15,000.00f
LAND REQUIRED FOR NEW R/W 4,500 SQ. FT $2.00 $9,000.00
TOTAL MISCELLANEOUS $41,000.04
TOTAL (ROUNDED) $41,000,00

HA2009\09453\PHASEWMarket Estimate Jan 2010.xsMISC.




ATTACHMENT E

LPA PROJECT SCOPE



February 2008

ATTACHMENT 3
LPA PROJECT SCOPE
A, ProJeCT IDENTIFICATION || ATTACH MAP OF PROJECT LOCATION
County STA Rte 11T Street/Market Avenue Section
Project Sponsor/Maintenance Responsibility City of Canton
Local Let X If yes, Please complete LPA Local-lel Participation Review Form [atlached]
ODOT Let Project Manager
Scope Field Review Date Scope Meeting Date
Highway Functional Class Urban Collector
PID
Fiscal Year PE 2010  RwW 2011 co 2012 Proposed Sale Date ~_ 4Q 2012
PDP Classification Environmental Document

B. DESIGN STANDARD TO BE UTILIZED
ODOT L& D Manua! Standards and Specifications; City of Canton Supplements! Design Standards

- C. PROJECT DESCRIPTION
Transportation Issue to Be Corrected: The proposed project will provide streetscape enhancements along

11t Street between Market Avenue and the US-30 entrancefexit ramps and along Market Street between 11 Street and

the Norfolk and Southern Railroad. In addition, the proposed project will provide geometric improvements to the 11t

Street horizontal alignment between Market Avenue and Cherry Street.

Prior Studies/Plans [identify]

Estimated Project Length [begin pavement to end pavement, including bridge] 1050 linear feet on 11th Street
900 finear feet on Market Street

Work Length [including project length and approach work] 1950 linear feet
Limits: I begin  Market Avenue/{1% Slreet end westbound on/off ramps Rt. 30/Railroad Tracks
alignment existing relocated X
profile existing new X

logical termini [with explanation]: Relocation begins just after concrete traffic island at the intersection of Market
Avenue and 11t Street. Relocation ends 475 feet west of Cherry Avenue. Streetscape continues along existing
alignment to the westbound on/eff ramps of Rt. 30 and along Market Street.




imary. Route:& IR e

__ D. TYPICAL SECTIONS EXISTING

“Width

pavement: 40 feet graded shoulder: treated shoulder: RW: 60 fest
Bridge: face to face of rails toe to toe of parapets
curbs yes X no comment
curbramps  yes no comment
sidewalks yes X no comment
guardrail yes no type
TYPICAL SECTIONS PROPOSED
Route
Width
pavement: 40 feet graded shoulder: treated shoulder: RW. 70
Bridge: face to face of rails foe to toe of parapets
curbs yes X no comment
curbramps  yes X  no comment
sidewalks yes X no comment
guardrail yes no type
[ SUPPLEMENTAL INFORMATION
ADT 5400 Design ADT
DHV Certified Traffic
T24
Design Speed 35 MPH Legal Speed 35 MPH
~ Comments
TYPICAL SECTIONS EXISTING
‘Secondary Route: DB G
Width
pavement: 40 feet graded shoulder: treated shoulder: RW: 60
Bridge: face to face of rails toe to toe of parapets
curbs yes % no comment
curb ramps  yes no comment
sidewalks yes X no comment
guardrail yes no type
|_T YPICAL SECTIONS PROPOSED
Route
Width
pavement: 40 feet graded shoulder: treated shoulder: Rw: 60
Bridge: face to face of rails toe to toe of parapets
curbs yes X no comment
curbramps yes x no comment
sidewalks yes X no comment
uardrail yes no type
SUPPLEMENTAL INFORMATION
ADT Design ADT
DHV Certified Traffic
T24
Design Speed Legal Speed

Comments




E. RIGHT oF WaY

Right of Way Plan yes X no
Approximate number of parcels 11 parceis

known relocations yes no X
Railroad involvement yes X no

Rallroad name Wheeling & Lake Erie Raiiroad
Encroachments None Known

Airway Highway Clearance yes no X
Remarks Nearest airpori is 7.70 miles away

Airport Name  Akron-Canton Regional Airport

Comments

Note: Provide a footprint of proposed and existing right of way limits as soon as a

available to District Env. Coordinator and District Rea) Estate Administrator. Caution:
Environmental needs lo be clear prior to the beginning of right of way acquisition. A local
utitizing their own monies, assumes many risks by proceeding with acquisition prior lo
environmental being cleared. These risks include purchasing rfw that may never be used for
the project and purchasing a site thal contains the need for hazardous wasle cleanup.

F. UTILITIES

Phone yes X  no name of company AT&T Ohio

Cablevision  yes X _no name of company Time Wamer Cable

Power yes X no name of company AEP Ohio Power

Phone yes no name of company

Cablevision yes no name of company

Power yes no name of company

Gas yes X no name of company Dominion East Ohio

pipelines yes no name of company

water yes X no private publlc  Cily of Canton
sanitary sewer  yes X no private public  City of Canton
storm sewer yes X _no private public  City of Canton
other yes no private public

comments




| G. STRUCTURAL REQUIREMENTS |

JEXISTING STRUCTURE INFORMATION N/A

Structure Type N/A

Sufficlency Rating General Appraisal Bridge Number
Structure File No. crossing

Bridge Length

Number of Spans

Eligible for National Register yes no
-PROPOSED STRUCTURE/INFORMATION

New Structure yes no

Rehabllitate Existing Bridge by:

Structure Width Structure Type
Number of Spans

Beam Type  Concrete Box Steel

Other Design Considerations/Explanation of change in Line Grade

Guardrail Type

H. DESIGN EXCEPTION][S] REQUIRED

yes  no X explain

|. TRAFFIC CONTROL

Signing yes X no Remarks

Striping yes X no Remarks

Lighting yes X no Remarks

Signals  yes X no Remarks

RPMs yes no x Remarks

J. MAINTENANCE OF TRAFFIC

Detour No Part Width Yes
Remarks

K. DRIVEWAYS

yes X no Remarks




L. PRoJECT FUNDING

Project Cost Estimate $4,557,400

Quantity Splits needed in plans to differentiate funding participation? yes no X

comments

Coordination with concurrent project required yes no X

comments

CosT ESTIMATES

Project Phases Federal Funds State Funds Local Funds

3
source amount % source amount % amount %

env
[fnaldesign [T T e
(PEQTOTAL] [T T smeese0 T TN $7ad0 T

utilities
RWIoTA Y $87.200 | T UTTUTTTTTTUTTTTTTTTN g21800 T
cocontract e foo | $28e8p00 | bl ] $741400 | .
| coinspectiengineer 1} ... )l$2e560 0 L) $74,140 1.

CONSTRUCTION[ TOTAL} | $3,262,160 $815,540

TOTAL $3,645,920 $911,480
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| M. Environmental
Summary of Common Environmental Studies

Note: all required environmental studies musl be performed by pre-qualified consultants and the number of copies required is subject lo change based on
project-specific coordinalion and schedule requiremens.

Cultural Resources
X Photologs (3 copies)

Phase | Short Report {3 copies)
Phase | Cultural Resources Survey Reporl (3 copies)
Phase | History/Architeciure Survey Report (3 copies)
Phase | Archaeology Survey Repor {3 copies)
Phase Il Cullural Resources Survey Report (3 copies)
Phase Il History/Architecture Survey Reporl (3 copies)
Phase |l Archaeology Survey Report (3 copies)
Phase |ll Archaeology Dala Recovery (4 copies)
Addendum reports/submissions (34 copies)
Documentation for Consultation/MOA (4-5 copies)
HABSMHAER/6{f); Recreational/Cultural Cocumentalion (4 copies)

T

I

ection

:

Deiermination of Non-Applicability of Section 4{f) (Drafl: 2 copies, Final: 3 copies}
Determination of Applicabilily of Programmatic Section 4(f) (Drafl: 2 copies, Final: 3 copies)
Individual Section 4(f) Evaluation (Draft: 3 copies, Final: 10 copies)

Section 6(I) Documentalion {Drafi: 3 copies, Final: 4-5 copies)

I [

Ecological Resources

Ecological MOA {4 coples for two agency coordinalion or 6 copies for Four Agency Coordination)

Wetland Delineation Report (4 coples for two agency coordination or 6 copies for Four Agency Coordination)

Level 1 Ecological Survey Reporls (6 copies for Four Agency Coord. and 7 coples for Five Agency Coord and high impact projects).
Level 2 Ecological Survey Reporls (6 copies for Four Agency Coord and 7 copies for Five Agency Coord and high impaci projects).
**Add 2 addilional copies for involvemenl wilh Scenic Rivers

OO0o0ox

Sole Source Aquifer
| Sole Source Aquifer Coordination - (3 copies)

Farmland Policy Protection Act {FPPA)
& FPPA Projecl Screening Sheets (1 copy, may be submitted elecironically)
O Fanmland Conversion Impact Raling-Form {USDA Form AD-1006) (4 copies)

Waterway Permits
Conceptual Stream/Metland Miligalion reports (Drafl; 2 copies, Final; 6 to 7 copies)

Sectlon 404/401 Applications {Drafl: 2 copies, Final: 10 copies)

USACE Pre-Construction Notification (PCN) applications {Draft: 2 copies, Final: 5 copies)

Ohio EPA Isolated Welland Permit Pre-Activily Notificalion (PAN) (Draft: 2 copies, Final: 4 copies}
Coastguard Section 9 Applicalion (Drafi: 2 copies, Final: 3-4 copies)

Flood Plain Permit Applicalion (Drafi: 2 copies, Final: 3-4 copies)

O0Oo0oad

m

nvironmental Site Assessment

= Environmental Sile Assessmenl Screening Reporl (2 copies)

Phase | Environmenlal Sile Assessmenl Reporl (2 copies)

1 Phase il Environmenlal Sile Assessment Reporl {2 copies)

Nolse

O Traffic Noise Analysis Report (Draft: 2 coples, Final: 2 copies)

| Ambienl Noise Level Report (Drafl: 2 copies, Final: 2 copies)

O Noise Barrier Public Involvement Summary (Drafi: 2 copies, Final: 2-3 copies)
Public Invelvement Activities

] Public Involvementl Plan (Dralt; 2 copies, Final: 2-3 copies)

I} Along wf the lasks for a public involvement aclivities lhat are included in the project scope
O

Categorical Exclusion {CE} Environmental Document

CE Level 1 Environmenlal Documenl (Drafl: 1 copy, Final: 2 copies}

CE Level 2 Environmenlal Documenit (Drafl: 1 copy, Final: 2 or 3 copies)
CE Level 3 (Draft: 2 copies, Final: 4 copies)

CE Leve! 4 (Drafl: 2 copies, Final: 5 copies)

CE Reevaluation (Draft: 1-2 copies, Final: 3-5 copies)

[

Scope of the Proposed Action/lnvolvement with Resources: These are actionsfilams the District Environmental Staff deems necessary to address as parl of the
LPA project environmenta! documentation . This form Is not all Inclusive, and more items may be required upon [niliation of agency coordination and field

ctrrdies



N. ROLES AND RESPONSIBILITIES

Construction Plan Development Consultant
Proposal/Specification Development Consultant
LPA Agreement ODOT
Form and Preliminary Legislation City of Canton
Advertlsing and Award of Contract City of Canton
Construction Inspection Consultant/City
RW Plan Development Consultant
RW Acquisition /Appraisals Consultant
Utility Relocation Consultant
0. FIELD REVIEW

NAME AGENCY PHONE E-mail




P. ComMITMENT DATES

Traditional Local Let X Reservoir
ACTIVITY START DATE FINISH DATE
Authorization to Proceed July 1, 2010
Stage 1 Review October 1, 2010 November 30, 2010
Stage 2 Review March 1, 2011 April 30, 2011
| Stage 3 Review August 1, 2011 September 30, 2011
RW Plans Approved/Not Required March 1, 2011 April 30, 2011

Bid document tracings to District

December 1, 2011

January 30, 2012

RW and Utility Clearance

May 1, 2011

November 30, 2011

Environmental Clearance September 1, 2010 May 1, 2011
Plan Package to CO February 1, 2012 March 1, 2012
Award Date June 1, 2012 July 1, 2012

Other due dates of interest:

=  County to submit plans, proposal, estimate [PS&E] to the District

»  County certifies RW and utility clearance to the District

= County submits bid results to District
Schedule Explanation: Authorization to Proceed Start Date is the date that the District submits the programming package to
Central Office. Finish Date for said activity is when a state job number has been established. Start Date for Environmental
Clearance is nomally the same as the date the project has been programmed. Slarl Dale for Stage 2 Review is the date of
submission lo the District of the preliminary R/W plans. Finish date for said activity is when comments are retumed to the LPA.
Slart Date for RIW Plan Approved is when the District has received final RAW plans and associated documents. Finish Date for
said acfivity is when the District has approved said plans and associated documenls. Start Date for RW and Utllity Clearance
is the date thal the LPA is authorized to begin acquisition. Finish Dale for said activity is when the District certifies clearance 1o
FHWA. The LPA should verify R.W and Ulility Clearance to the District one month before the RAW and Utility Clearance Finish
Dale. Start Date for Ptan Package to C.0. is the dale that the PS&E package leaves the District and the Finish Date is the day il
is logged in at Central Office. One should allow forty-five days from Plan Package to C.O for PS & E approval and project
advertising before the Sale Dale. Advertising needs lo be (hree weeks minimum and cannot start until PS&E approval is
obtained. Start Dale for the Award Date is the Sale Dale of the projecl. And the Finish Date for the Award Date is the dale the
project is awarded. Summary of bid tabs and the identity of the awarded contractor shall be submitted to ODOT no later than
one week after the award.

Project Schedule Approval:

Environmental Coordinator Real Estate Administrator

Program Manager Project Manager

Production Administrator Planning Administrator

LPA Coordinator

ik dedrink e dok dedoichok dok ke dodokedolod dokdok dokek dokededek dekededok e detolole dedolekdetodode dede dok dok dedok ek gk dedeb el doke doeledobohdedoiedo deode dedo b dedeioked dekedokok



LPA Local-let Participation Requirement Review Form

Local Public Agency (LPA) Project Name

Upon receipt of an LPA’s initial project programming package, the District Office shall thoroughly review and evaluate the
contenl with regard to the following requirements for Local-let Program participation. Failure by the LPA to demonstrate a
satisfactory status for any of {hese prerequisites shall result in the District denying the LPA the privilege of administering the
delivery of a Local-let project.

1.

4.

The LPA agrees to adhere to the Ohio Department of Transportation (ODOT) Locally Administered Transportation Projects
Manual of Procedures.

The LPA's Person in Responsible Charge accepts the following responsibilities:

a. Ensure that all applicable Federal and State regulations are followed on the project and have the responsibility,
authority and resources lo manage il effeclively.

b. Serve as agency contact for issues or inquiries concerning the project.

c. Be familiar with project progress, involved in decisions that require change orders, and visit the project on a
frequency that is commensurate wilh the magnitude and complexity of the project.

Person in Responsible Charge:

I |

Current Roles and Responsibilities within LPA:

| ]

Statement of Qualificalions:

Identify the LPA Designee to serve as the Construclion Project Engineer (CPE), or if the CPE will be provided through
contracted consultant services:

The LPA must have previously delivered and maintained successful capilal improvement projects of a similar size, nature
and complexity.

Project Name: ODOT PID; | Letting Agency | Amount:: Funding Sources:
If Applicable $

Scope:

Issues / Comments:

Project Name; ODOT PID: | Letting Agency | Amount:: Funding Sources:
If Applicable $

Scope:

Issues / Comments:

Project Name: ODOT PID: | Letting Agency | Amount:: Funding Sources: | Complele Date;
If Applicable $

Scope:




Issues / Comments:

5. Indicate for whal project phases the LPA expects to contract consullant services. If function is performed by LPA staff,
indicate the LPA Designee(s) responsible:

Envircnmental:
Design: .
PS&E (Including Bid Document)
Right-of-Way

Construction Administration & Inspection
Sampling and Testing

-

6. The LPA has established and documented practices for each of the following project administration responsibilities. The
LPA must indicate LPA support staff responsible for the management of these processes. Written processes* shoula
be attached separately to this form, or documented in lhe space provided (field will expand).

a. *Consultant Services Evaluation and Selection:

LPA Designee(s):

Process Description:

b. Consultant Services Management:

LPA Designee(s):
Process Description:

¢. *Change Order Process

LPA Designee(s):

Process Description:

d. *Dispute Resolution / Claims Management Process

LPA Designee(s):
Process Descriplion:

e. _Finance, Accounting and Record-Keeping:

LPA Designee(s):

Process Description:

f. _Disadvaniaged Business Enterprise (DBE) compliance:

LPA Designee(s):

Process Description:




g. Davis-Bacon and/or State Prevailing Wages Compliance:

LPA Designee(s):

Process Description:

h. Maintenance of Project Files:

LPA Designee(s):

Process Description:

7. The LPA must not be under fiscal watch or fiscal emergency for its most recently completed fiscal year. In the event the
entity is emerging from fiscal walch or fiscal emergency, the entily must be able to clearly demonstrate that it has adequate
financial resources to fund matching and/or cost overruns on the project. The LPA must submit a copy of its most recently
completed audit and managemenl letter. Both documents must support the entity's ability to fiscally handle and administer
the project. There should be no malerial or significant issues relaled to prior or current ODOT projects, by the enlity as a
whole, which would provide doubt regarding the LPA's ability to administer an LPA project

8. The LPA has established authority in place for executing the project, and musi be willing to provide a copy of approved
legislalion that provides the mayor, county engineer or other designated local official with cledr authority to enter into a
projecl agreement wilh ODOT.

Signature:

(LPA Person in Responsible Charge) Dale

(Altach to project programming package; include copies of all materials used in compieting this evaluation.)

ODOT District Use Only:

The District LPA review team has evaluated the completed statement of qualifications provided by the requesting LPA and
recommends the following:

Approval of full adminislration of all project work lypes by the LPA, subject to satisfactory performance and no
change in staled qualifications.

Comment:

Approval of limiled LPA administration on a project-by-project basis.
Primary Work Type(s) approved:

Comment::

Approval / Denial pending lhe provision of supplemental information.
The LPA qualificalion package was lacking the following information necessary to make a
determinalion:

Comment:

Denial of LPA administration requesl.

Commenl:




[

District Review Team:

Name / Title:

Name / Title:

Name / Title:

Name / Title:
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ATTACHMENT F
PRELIMINARY STREETSCAPE

PRELIMINARY ROAD REALIGNMENT



